West Valley City, Utah - Bid Tabulation

Project Name: Parkway Blvd & 3100 S I-
215 Bridge Deck Rehab

Opening Date:February 17, 2015 @ 10:00 AM

Response 1

Response 2

Engineer's Estimate

Granite Construction

Gerber Construction

Item
No. Description Est. Qty. |Unit | Unit Price Total Amt. Unit Price Total Amt. Unit Price Total Amt.
Schedule A

Al |Mobilization and Demobilization 1|[LS | $ 40,000.00 40,000.00 $7,750.00 7,750.00 $9,400.00 9,400.00

A2 Traffic Control 1[LS 1$ 32,990.34 32,990.34 $13,500.00 13,500.00 $19,000.00 19,000.00
Asphalt Concrete - PG64-22 DM

A3 1/2" 320|Ton | $ 55.00 17,600.00 $87.00 27,840.00 $80.00 25,600.00

A4 Paint 4" Solid White Striping 1150|LF |'$ 0.12 138.00 $0.35 402.50 $0.20 230.00
Paint 4" Permissive Yellow

A5 Striping (Solid with Stripe) 1150[LF | $ 0.20 230.00 $0.35 402.50 $0.25 287.50
Asphalt Surfacing Removal

A6 (Structures) 1702|SY | $ 20.00 34,040.00 $17.50 29,785.00 $9.70 16,509.40

A7 Expansion Joint (Approx. 58 LF) 1[LS | $ 560.00 560.00 $41,000.00 41,000.00 $39,000.00 39,000.00
Parapet Modification (approx 8

A8 LF) 1[LS 1% 115.00 115.00 $6,500.00 6,500.00 $3,700.00 3,700.00

A9 Structural Pothole Patching 1535|SF | $ 27.00 41,445.00 $16.00 24,560.00 $25.00 38,375.00

A10 |Waterproofing Membrane 15315|SF | $ 2.50 38,287.50 $1.40 21,441.00 $1.90 29,098.50

Total Schedule A 205,405.84 173,181.00 181,200.40

Page 1 of 2




West Valley City, Utah - Bid Tabulation

Project Name: Parkway Blvd & 3100 S I-
215 Bridge Deck Rehab

Opening Date:February 17, 2015 @ 10:00 AM

Response 1

Response 2

Engineer's Estimate

Granite Construction

Gerber Construction

Iltem
No. Description Est. Qty. |Unit | Unit Price Total Amt. Unit Price Total Amt. Unit Price Total Amt.
Schedule B
Bl Mobilization and Demobilization 1ILS | $ 40,000.00 | $ 40,000.00 $7,750.00 | $ 7,750.00 $10,200.00 | $ 10,200.00
B2 Traffic Control 1ILS |$ 32,990.34 | $ 32,990.34 $13,500.00 | $ 13,500.00 $20,000.00 | $ 20,000.00
Asphalt Concrete - PG64-22 DM
B3 1/2" 380|Ton] $ 55.00 | $ 20,900.00 $87.00 | $ 33,060.00 $80.00 | $ 30,400.00
B4 Paint 4" Solid White Striping 1200|LF | $ 012 | $ 144.00 $035| % 420.00 $0.20 | $ 240.00
Paint 4" Permissive Yellow
B5 Striping (Solid with Stripe) 1200[LF | $ 020 | $ 240.00 | $ 035]$ 420.00 | $ 0.25|$ 300.00
Paint 4" Permissive Yellow
B6 [Striping (Solid with Stripe) 1200|LF |$ 012 $ 144.00 | $ 035 % 420.00 | $ 0.05|$ 60.00
Asphalt Surfacing Removal
B7 (Structures) 2074(SY 1 $ 20.00 | $ 41,480.00 | $ 1750 | $ 36,295.00 | $ 9.30 | $ 19,288.20
B8 Expansion Joint (approx. 65 LF) 1|ILS | $ 560.00 | $ 560.00 | $ 46,000.00 | $ 46,000.00 | $ 42,000.00 | $ 42,000.00
Parapet Modification (approx 8
B9 LF) 1ILS | $ 115.00 | $ 115.00 | $ 6,500.00 | $ 6,500.00 | $ 3,700.00 | $ 3,700.00
B10 |Structural Pothole Patching 1870|SF | $ 27.00 | $ 50,490.00 | $ 16.00 | $ 29,920.00 | $ 25.00 | $ 46,750.00
B11 [Waterproofing Membrane 18670|SF | $ 250 | $ 46,675.00 | $ 1401 $ 26,138.00 | $ 1.90 | $ 35,473.00
Total Schedule B $ 233,738.34 $ 200,423.00 $ 208,411.20
Total Schedule A| $ 205,405.84 | $ 173,181.00 | $ 181,200.40
Total Schedule B] $ 233,738.34 | $ 200,423.00 | $ 208,411.20
Total Price|] $ 439,144.18 | $ 373,604.00 | $ 389,611.60

Page 2 of 2




